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The purpose if this Work Authorization issued to the Mississippi Valley Division of the 

United States Army Corps of Engineers (USACE) under multi-site Interagency Agreement 

DW96950490 between the Environmental Protection Agency (EPA) and the USACE is to 

provide focused oversight of a Potentially Responsible Party’s (PRP’s) submittals regarding the 

San Jacinto River Waste Pits Superfund Site (Site).  

 

The Site consists of impoundments, approximately 14 acres in size, built in the mid-

1960s for the disposal of paper mill wastes and the surrounding areas containing sediments and 

soils potentially contaminated by the waste materials that had been disposed of in these 

impoundments.  The impoundments are located immediately north of the I-10 bridge and on the 

western bank of the San Jacinto River in Harris County, Texas.  A time-critical removal action 

was completed in 2011 to stabilize the pulp waste material and sediments within the 

impoundments to prevent the further release of dioxins, furans, and other chemicals into the 

environment.  The removal consisted of placement of an armor rock cap over a geotextile 

bedding layer and an impermeable geomembrane in some areas. 

 

Submittals Requiring Review/Comments: 

 

1. The document included in this SOW is the “Chemical Fate and Transport Modeling 

Study, San Jacinto River Waste Pits Superfund Site”, dated February 2012, prepared 

by Anchor QEA, LLC.  This draft report documents the fate and transport modeling 

study performed in support of the Remedial Investigation and Feasibility Study being 

conducted to evaluate contaminants present and/or released from the Site.  The main 

goal of the model study is to simulate the physical and chemical processes that are 

controlling the chemical fate and transport of site-related contaminants within the 

aquatic environment of the Site.  The fate and transport model incorporates three 

models that are linked together:  hydrodynamic, sediment transport, and chemical fate 

and transport.  The PRPs will submit a final fate and transport model study report to 

incorporate comments made on the draft report. 

2. The draft and final Feasibility Study Reports for the Site, expected to be submitted 

approximately April/May of 2013. 

 

REQUIREMENTS 

 

1. Perform a technical review and prepare comments, including identification of problem 

areas and any necessary revisions, on the PRP’s draft and final fate and transport model 

study reports to ensure that the reports are technically valid and satisfy the goals for this 

work. 

2. Communicate at least weekly with the EPA Remedial Project Manager (RPM) regarding 

progress and issues identified during the report review. 



3. Maintain all technical and financial records associated with this Work Authorization. 

4. Prepare and submit monthly progress reports and invoices to document monthly and 

cumulative cost, performance status, and technical progress. 

 

 

DELIVERABLES 

 

1. Submit progress reports and invoices to the EPA Finance Office in Cincinnati, Ohio in 

accordance with the attached Work Assignment Form (WAF), and a copy to the EPA 

RPM for each month no later the 15
th

 day of the following month. 

2. Submit review comments on the draft fate and transport model study reports within three 

weeks of initiation of this Work Authorization, or by April 6, 2012, whichever is later. 

3. Submit comments on the other reports final fate and transport model study report within 3 

weeks of receipt of the final reports. 

 

PERIOD OF PERFORMANCE 

 

 It is anticipated that this Work Authorization will have a period of performance ending on 

August 1, 2013. cover a time interval of approximately 4 months, or until June 30, 2012. 
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